SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER ¢ 141 CONTRACT ID : IB-30842-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08523 RADIO SERVICE 12.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 108-01614 PARTNERING OVERHEAD LUMP LUMP
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
15 203-02000 EXCAVATION, COMMON 7,225.000 CYs
16 203-02070 BORROW 125,031.000 CYs
17 205-03371 SEDIMENT, REMOVE 200.000 CYs
18 205-06930 SPLASHPAD, RIPRAP 20.400 TON
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 160.000 TON
20 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
21  205-06937 TEMPORARY SILT FENCE 3,670.000 LFT
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 210.000 CYs
23 207-08266 SUBGRADE TREATMENT, TYPE III 7,691.000 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 585.000 SYS
25 211-02050 B BORROW 2,075.000 CYs
26 211-09264 STRUCTURE BACKFILL, TYPE 1 1,578.000 CYs
27 211-09266 STRUCTURE BACKFILL, TYPE 3 3,800.000 CYs
28 211-09267 STRUCTURE BACKFILL, TYPE 4 120.000 CYs
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,117.000 TON
30 302-07455 DENSE GRADED SUBBASE 40.000 CYs
31 303-02051 STONE, NO 2 100.000 TON
32 303-07449 COMPACTED AGGREGATE, NO. 73 6.000 TON
33 304-07489 HMA PATCHING, TYPE A 200.000 TON
34 304-07492 WIDENING WITH HMA, TYPE A 30.000 TON
35 306-08043 MILLING, TRANSITION 400.000 SYS
36 402-07432 HMA SURFACE, TYPE A 604.000 TON
37 402-07435 HMA INTERMEDIATE, TYPE A 1,375.000 TON
38 404-05512 SEAL COAT, 3 12,000.000 SYS
39 406-05520 ASPHALT FOR TACK COAT 2.000 TON
40 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
41 601-06037 GUARDRAIL END TREATMENT, I 4.000 EACH
42 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 668.750 LFT
43 602-06729 BARRIER DELINEATOR 20.000 EACH
44 603-06045 FENCE, CHAIN LINK, 48 IN. 420.000 LFT
45 605-06095 CURB, INTEGRAL, B, CONCRETE 337.000 LFT
46 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 228.000 SYS
47 610-07486 HMA FOR APPROACHES, TYPE A 162.000 TON
48 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
49 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
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CALL ORDER ¢ 141 CONTRACT ID : IB-30842-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
50 615-06505 MONUMENT, B 2.000 EACH
51 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
52 616-02320 GEOTEXTILES 412.000 SYS
53 616-06405 RIPRAP, REVETMENT 341.000 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
55 621-06545 FERTILIZER 11.100 TON
56 621-06553 SEED MIXTURE, R 4,726.000 LBS
57 621-06557 SEED MIXTURE, T 2,224.000 LBS
58 621-06565 MULCHING MATERIAL 55.600 TON
59 621-06567 WATER 11.500 kGAL
60 621-06574 SODDING 3,354.000 SYS
61 628-09402 FIELD OFFICE, B 12.000 MOS
62 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
63 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
64 701-06012 TEST PILE, RESTRIKE 2.000 EACH
65 701-06027 TEST PILE 2.000 EACH
66 701-91792 PILE TIP, STEEL H 28.000 EACH
67 701-95780 PILE, STEEL H, HP 12 X 74 2,065.000 LFT
68 702-51005 CONCRETE, A, SUBSTRUCTURE 165.200 CYs
69 702-51015 CONCRETE, B, FOOTINGS 64.900 CYs
70 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,152.000 LBS
71 703-51030 REINFORCING STEEL 15,024.000 LBS
72 703-51032 REINFORCING STEEL, EPOXY COATED 126,341.000 LBS
73 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 106.000 EACH
74 704-51002 CONCRETE, C, SUPERSTRUCTURE 270.500 CYs
75 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
76 706-51020 CONCRETE, C, RAILING 60.100 CYs
77 707-05997 STRUCTURAL MEMBERS, CONCRETE BULB-T 1,092.000 LEFT
78 709-51821 SURFACE SEAL LUMP LUMP
79 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 300.000 LFT
80 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 300.000 LFT
81 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 300.000 LFT
82 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 452.000 LFT
83 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 210.000 LFT
84 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 288.000 LFT
85 715-07536 CONCRETE ANCHOR, MIN. AREA 12.9 SFT. 2.000 EACH
86 715-08171 PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9 SFT. 215.000 LFT
87 715-08177 PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2 SFT. 210.000 LFT
88 715-08179 CONCRETE ANCHOR, MIN. AREA 10.2 SFT. 2.000 EACH
89 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
90 715-46005 PIPE END SECTION, 15 IN. 8.000 EACH
91 715-91361 PIPE, PVC, 6 IN. 544.000 LFT
92 720-02123 INLET PIPE RISER LUMP LUMP
93 720-45410 MANHOLE, C4 1.000 EACH
94 731-93945 FACE PANELS, CONCRETE 8,675.000 SET
95 731-93946 WALL ERECTION 8,675.000 SET
96 731-93947 LEVELING PAD, CONCRETE 542.000 LFT
97 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH

98 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
99 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
100 801-06775 MAINTAINING TRAFFIC LUMP LUMP
101 801-07119 BARRICADE, III-B 48.000 LEFT
102 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 42.000 LEFT
103 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 20.000 SFT
104 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 5,760.000 LFT
105 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 688.000 LET

106 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,072.000 LFT
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CALL ORDER : 181 CONTRACT ID : IR-30784-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW INTERCHANGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 4.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 60.000 MOS
5 105-08523 RADIO SERVICE 60.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 108-01614 PARTNERING OVERHEAD LUMP LUMP
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
12 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
16 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
17 201-01015 CLEARING AND GRUBBING LUMP LUMP
18 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
19 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
20 202-03783 SIGN, PANEL, REMOVE 1.000 EACH
21 202-04089 SIGN, SHEET, REMOVE 8.000 EACH
22 203-02000 EXCAVATION, COMMON 211,877.000 CYs
23 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 380.000 TON
24 205-06933 TEMPORARY DITCH INLET PROTECTION 22.000 EACH
25 205-06934 TEMPORARY MULCHING 100.000 TON
26 205-06936 TEMPORARY SEDIMENT TRAP 250.000 TON
27 205-06937 TEMPORARY SILT FENCE 8,100.000 LFT
28 205-06938 TEMPORARY SLOPE DRAIN 1,430.000 LFT
29 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 147.000 CYs
30 207-06014 LIME STABILIZED SOIL 114,300.000 SYS
31 211-02050 B BORROW 2,994.000 CYs
32 211-06467 AGGREGATE FOR END BENT BACKFILL 66.000 CYs
33 211-09264 STRUCTURE BACKFILL, TYPE 1 3,042.000 CYs
34 211-09265 STRUCTURE BACKFILL, TYPE 2 3,333.000 CYs
35 211-09266 STRUCTURE BACKFILL, TYPE 3 3,314.000 CYs
36 212-06282 STOCKPILED SELECTED MATERIAL, SALVAGED 121,958.000 CYs
37 214-07203 GEOGRID, II 1,749.000 SYS
38 215-07706 CHEMICAL MODIFICATION, SOILS 4,940.000 TON
39 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6,880.000 TON
40 302-06464 SUBBASE FOR PCCP 25,300.000 CYs
41 302-07455 DENSE GRADED SUBBASE 310.000 CYs
42 303-01180 COMPACTED AGGREGATE, NO. 53 25,965.000 TON
43 303-02051 STONE, NO 2 100.000 TON
44 306-08042 MILLING, SCARIFICATION/PROFILE 10,572.000 SYS
45 306-08043 MILLING, TRANSITION 1,737.000 SYS
46 401-06264 PROFILOGRAPH, HMA LUMP LUMP
47 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 3,130.000 TON
48 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 5,660.000 TON
49 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,065.000 TON
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CALL ORDER : 181 CONTRACT ID : IR-30784-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW INTERCHANGE CONSTRUCTION
50 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 3,450.000 TON
51 401-09084 QC/QA-HMA, 5, 76, BASE, 0G, 25.0 mm 4,175.000 TON
52 402-07440 HMA BASE, TYPE A 130.000 TON
53 402-07453 HMA FOR TEMPORARY PAVEMENT 1,980.000 TON
54 402-07453 HMA FOR TEMPORARY PAVEMENT 3,020.000 TON
55 406-05520 ASPHALT FOR TACK COAT 29.100 TON
56 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
57 501-06325 QC/QA-PCCP, 14 IN. 3,220.000 SYS
58 501-08196 QC/QA-PCCP, 12.5 IN. 80,200.000 SYS
59 503-05240 D-1 CONTRACTION JOINT 44,060.000 LFT
60 503-05310 TERMINAL JOINT 120.000 LFT
61 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
62 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 218.750 LFT
63 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 2.000 EACH
64 601-06416 IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3 2.000 EACH
65 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 4.000 EACH
66 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
67 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 2.000 EACH
68 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 512.500 LFT
69 602-06729 BARRIER DELINEATOR 16.000 EACH
70 603-06040 FENCE, FARM FIELD, 47 IN. 19,560.000 LFT
71 606-07484 MILLED HMA SHOULDER CORRUGATIONS 27,655.000 LFT
72  606-07485 MILLED PCCP SHOULDER CORRUGATIONS 4,695.000 LFT
73 609-06260 REINFORCED CONCRETE BRIDGE APPROACH, 13 IN. 455.000 SYS
74 610-07486 HMA FOR APPROACHES, TYPE A 17.000 TON
75 610-07788 HMA FOR APPROACHES, TYPE D 1,462.000 TON
76  611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
77 615-06490 RIGHT OF WAY MARKER 18.000 EACH
78 615-06505 MONUMENT, B 5.000 EACH
79 615-06510 MONUMENT, C 9.000 EACH
80 615-06515 MONUMENT, D 4.000 EACH
81 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
82 616-02320 GEOTEXTILES 3,508.000 SYS
83 616-06405 RIPRAP, REVETMENT 2,475.000 TON
84 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
85 621-06545 FERTILIZER 21.100 TON
86 621-06553 SEED MIXTURE, R 8,940.000 LBS
87 621-06557 SEED MIXTURE, T 5,700.000 LBS
88 621-06565 MULCHING MATERIAL 105.200 TON
89 621-06567 WATER 3,230.000 kGAL
90 621-06574 SODDING 63,977.000 SYS
91 628-09403 FIELD OFFICE, C 15.000 MOS
92 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 30.000 MOS
93 701-06011 DYNAMIC PILE LOAD TEST 1.000 EACH
94 701-06012 TEST PILE, RESTRIKE 1.000 EACH
95 701-06027 TEST PILE 1.000 EACH
96 701-91792 PILE TIP, STEEL H 33.000 EACH
97 701-95780 PILE, STEEL H, HP 12 X 74 1,773.000 LFT

98 702-51005 CONCRETE, A, SUBSTRUCTURE 91.500 CYs
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CALL ORDER 181 CONTRACT ID IR-30784-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW INTERCHANGE CONSTRUCTION
99 702-51015 CONCRETE, B, FOOTINGS 66.000 cYs
100 703-51030 REINFORCING STEEL 25,840.000 LBS
101 703-51032 REINFORCING STEEL, EPOXY COATED 217,541.000 LBS
102 704-51002 CONCRETE, C, SUPERSTRUCTURE 503.400 CYs
103 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 4.000 EACH
104 706-51020 CONCRETE, C, RAILING 49.900 CYs
105 707-09365 STRUCTURAL MEMBER, CONCRETE, BULB-T 1,215.000 LFT
106 709-51821 SURFACE SEAL LUMP LUMP
107 713-51334 TEMPORARY PIPE AND APPROACHES LUMP LUMP
108 714-08514 WINGWALL 723.100 SFT
109 714-26709 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 5 FT. 90.000 LFT
110 714-26717 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 5 FT. 385.000 LFT
111  715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 900.000 LFT
112 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 49,432.000 LET
113 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 6,435.000 LFT
114 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 238.000 LFT
115 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 106.000 LFT
116 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 108.000 LFT
117 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 100.000 LFT
118 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 283.000 LFT
119 715-05129 PIPE, TYPE 1, CIRCULAR, 54 IN. 179.000 LFT
120 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 100.000 LFT
121 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 120.000 LET
122 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 108.000 LFT
123 715-05175 PIPE, TYPE 3, CIRCULAR, 30 IN. 120.000 LFT
124 715-05407 PIPE, END BENT DRAIN, 6 IN. 200.000 LFT
125 715-05438 PIPE, DRAIN TILE TERMINAL SECTION, 4 IN. 1,201.000 LFT
126 715-05439 PIPE, DRAINTILE TERMINAL SECTION, 6 IN 3,603.000 LFT
127 715-05440 PIPE, DRAINTILE TERMINAL SECTION, 8 IN 1,201.000 LFT
128 715-05443 PIPE, DRAINTILE TERMINAL SECTION, 12 IN 4,804.000 LET
129 715-05445 PIPE, DRAIN TILE, TERMINAL SECTION, 18 IN. 390.000 LFT
130 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 27.000 TON
131 715-26784 GRATED BOX END SECTION, I, 3:1, 54 IN. 2.000 EACH
132  715-46005 PIPE END SECTION, 15 IN. 8.000 EACH
133  715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
134 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
135 715-46030 PIPE END SECTION, 30 IN. 6.000 EACH
136 715-97691 GRATED BOX END SECTION, I, 3:1, 36 IN. 10.000 EACH
137 715-97695 GRATED BOX END SECTION, I, 3:1, 48 IN. 4.000 EACH
138 718-06531 OUTLET PROTECTOR, 3 106.000 EACH
139 718-06531 OUTLET PROTECTOR, 3 8.000 EACH
140 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,500.000 LFT
141 718-52610 AGGREGATE FOR UNDERDRAINS 5,438.000 CYs
142 718-99153 GEOTEXTILES FOR UNDERDRAIN 45,776.000 SYS
143 719-09505 TILE INTERCEPT TRENCH EXCAVATION AND LOCATION 12,011.000 LFT
144 720-03194 MANHOLE 13.000 EACH
145 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
146 720-45065 INLET, N12 2.000 EACH
147 720-97958 MANHOLE, K2 4.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW INTERCHANGE CONSTRUCTION
148 731-93945 FACE PANELS, CONCRETE 6,040.000 SFT
149 731-93946 WALL ERECTION 6,040.000 SFT
150 731-93947 LEVELING PAD, CONCRETE 392.000 LET
151 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
152 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
153 801-06199 ROAD CLOSURE SIGN ASSEMBLY, PERMANENT 4.000 EACH
154 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 18,230.000 LET
155 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 16,165.000 LET
156 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 635.000 LFT
157 801-06586 TEMPORARY PAVEMENT MARKING, 8 IN. 1,700.000 LFT
158 801-06625 DETOUR ROUTE MARKER ASSEMBLY 47.000 EACH
159 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
160 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
161 801-06710 FLASHING ARROW SIGN 126.000 DAY
162 801-06775 MAINTAINING TRAFFIC LUMP LUMP
163 801-07023 ENERGY ABSORBING TERMINAL, CZzZ, TL-2 2.000 EACH
164 801-07119 BARRICADE, III-B 168.000 LEFT
165 801-07120 BARRICADE, III, PERMANENT 380.000 LFT
166 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,322.000 LET
167 801-97840 TEMPORARY CONCRETE BARRIER, ANCHORED, 660.000 LEFT
168 802-04893 REFERENCE POST 15.000 EACH
169 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 484.000 LET
170 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 539.000 LFT
171 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR BASE 55.000 LEFT
172 802-07057 SIGN, PANEL, WITH LEGEND 1,425.000 SET
173 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 34.000 EACH
174 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, I 2.000 EACH
175 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 8.000 EACH
176 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 385.000 SET
177 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 450.000 SET
178 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 196.000 SET
179 802-76055 SIGN POST, A 61.000 LEFT
180 802-76095 STRUCTURAL STEEL, BREAKAWAY 7,381.000 LBS
181 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 2.000 EACH
182 802-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 26.000 LFT
183 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 130.000 EACH
184 804-06740 DELINEATOR WITH POST, D2 156.000 EACH
185 805-01161 LOOP DETECTOR, INDUCTIVE, 4 CHANNEL, AMPLIFIER AND HARNESS 13.000 EACH
186 805-01842 HANDHOLE, SIGNAL 23.000 EACH
187 805-01879 SIGNAL SERVICE, INSTALL 3.000 EACH
188 805-04736 SIGNAL CABLE, 4C 18GA. 725.000 LEFT
189 805-04980 FLASHING BEACON 2.000 EACH
190 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 4,830.000 LFT
191 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
192 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 13.000 EACH
193 805-78225 TRAFFIC SIGNAL HEAD, 4 FACE, 12 IN. RED, AMBER, GREEN, GREEN 1.000 EACH
194 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
195 805-78415 SPAN, CATENARY, AND TETHER 7.000 EACH
196 805-78420 DISCONNECT HANGER 7.000 EACH
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197 805-78467 SIGNAL CABLE, 3C 8GA. 180.000 LFT
198 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,510.000 LFT
199 805-78485 SIGNAL CABLE, 5C 14GA. 845.000 LEFT
200 805-78490 SIGNAL CABLE, 7C 14GA. 2,415.000 LET
201 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,760.000 LFT
202 805-78785 SIGNAL DETECTOR HOUSING 13.000 EACH
203 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,590.000 LEFT
204 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
205 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 5.000 EACH
206 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 4.000 EACH
207 805-86900 JUNCTION BOX 2.000 EACH
208 805-92512 MICROLOOP DETECTOR 2.000 EACH
209 805-95889 WIRE, NO. 10 COPPER, 1C 4,717.000 LET
210 805-97237 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 411.000 LET
211 805-98540 FOUNDATION AND ANCHOR BOLTS FOR STRAIN POLE 9.000 EACH
212 807-01603 SERVICE POINT, TYPE II 2.000 EACH
213 807-02191 HANDHOLE, LIGHTING 12.000 EACH
214 807-02428 CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN. 28.000 EACH
215 807-02579 MAST ARM, 15 FT. 4.000 EACH
216 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 12,489.000 LFT
217 807-82016 SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES 2.000 EACH
218 807-84866 LIGHT POLE, 44 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER 28.000 EACH
219 807-86790 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 4.000 EACH
220 807-86910 CONNECTOR KIT, UNFUSED 34.000 EACH
221 807-86915 CONNECTOR KIT, FUSED 36.000 EACH
222 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 98.000 EACH
223 807-86935 INSULATION LINK, WATERPROOFED 118.000 EACH
224 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 34.000 EACH
225 807-86955 CABLE DUCT MARKER 23.000 EACH
226  807-97290 LUMINAIRE, HIGH PRESSURE SODIUM, 400 WATT, 240 VOLTS REGULAT 32.000 EACH
227 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 9.000 EACH
228 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 4.000 EACH
229 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 18,045.000 LEFT
230 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 22,975.000 LET
231 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 4,165.000 LFT
232 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 11,845.000 LEFT
233 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 390.000 LEFT
234 808-06716 LINE, REMOVE 7,025.000 LFT
235 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN. 12,185.000 LET
236 808-75061 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN. 815.000 LET
237 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,445.000 LEFT
238 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 8.000 EACH
239 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
240 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 600.000 EACH
241 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,000.000 LEFT
242 808-99077 LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN. 180.000 LEFT

243 808-99176 LINE, THERMOPLASTIC, SOLID, YELLOW, 24 IN. 310.000 LFT



SCHEDULE OF PAY ITEMS PAGE 9

CALL ORDER : 191 CONTRACT ID : IR-31063-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HOUSES AND BUILDINGS, REMOVE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 110-07025 MOBILIZATION AND DEMOBILIZATION 2.000 EACH
5 202-02245 TREE, 6 IN., REMOVE 18.000 EACH
6 202-02250 TREE, 10 IN., REMOVE 3.000 EACH
7 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
8 202-91010 TREE, 24 IN., REMOVE 1.000 EACH
9 202-91011 TREE, 36 IN., REMOVE 4.000 EACH
10 202-93898 TREE, 12 IN., REMOVE 3.000 EACH
11 205-06937 TEMPORARY SILT FENCE 360.000 LFT
12 621-06559 MULCHED SEEDING, R 914.110 SYS
13 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
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CALL ORDER : 221 CONTRACT ID : R -27157-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CURVE CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 32.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
15 203-02000 EXCAVATION, COMMON 15,958.000 m3
16 203-51223 EXCAVATION, WATERWAY 918.000 m3
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 217.100 Mg
18 205-06936 TEMPORARY SEDIMENT TRAP 140.000 Mg
19 205-06937 TEMPORARY SILT FENCE 820.000 m
20 206-51220 EXCAVATION, WET 80.000 m3
21 206-51235 COFFERDAM LUMP LUMP
22 207-08264 SUBGRADE TREATMENT, TYPE II 9,760.000 m2
23 207-08266 SUBGRADE TREATMENT, TYPE III 3,055.000 m2
24 211-06467 AGGREGATE FOR END BENT BACKFILL 16.400 m3
25 211-09264 STRUCTURE BACKFILL, TYPE 1 206.700 m3
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,244.000 Mg
27 302-07455 DENSE GRADED SUBBASE 22.200 m3
28 401-06264 PROFILOGRAPH, HMA LUMP LUMP
29 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 662.000 Mg
30 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 1,115.000 Mg
31 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 4,348.000 Mg
32 402-07432 HMA SURFACE, TYPE A 216.000 Mg
33 402-07435 HMA INTERMEDIATE, TYPE A 583.000 Mg
34 404-05511 SEAL COAT, 2 2,966.000 m2
35 405-05517 ASPHALT FOR PRIME COAT 14.500 Mg
36 406-05520 ASPHALT FOR TACK COAT 3.800 Mg
37 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
38 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 1.000 EACH
39 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
40 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
41 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
42 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 99.100 m
43 602-06729 BARRIER DELINEATOR 10.000 EACH
44 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 148.000 m2
45 615-06490 RIGHT OF WAY MARKER 43.000 EACH
46 615-06505 MONUMENT, B 3.000 EACH
47 615-06530 POST, BENCHMARK 1.000 EACH
48 616-02320 GEOTEXTILES 1,899.000 m2
49 616-06405 RIPRAP, REVETMENT 1,454.000 Mg
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CALL ORDER : 221 CONTRACT ID : R -27157-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CURVE CORRECTION
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
51 621-06545 FERTILIZER 3.700 Mg
52 621-06553 SEED MIXTURE, R 778.000 kg
53 621-06565 MULCHING MATERIAL 18.400 Mg
54 621-06574 SODDING 878.500 m2
55 622-52436 SIGN, DO NOT MOW OR SPRAY 12.000 EACH
56 622-91786 SEEDLING 495.000 EACH
57 622-98200 SIGN, DO NOT DISTURB 22.000 EACH
58 628-09402 FIELD OFFICE, B 16.000 MOS
59 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 16.000 MOS
60 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 6.35 mm, 356 mm 370.800 m
61 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 5.16 mm, 356 mm 187.600 m
62 702-51005 CONCRETE, A, SUBSTRUCTURE 78.400 m3
63 702-51015 CONCRETE, B, FOOTINGS 6.600 m3
64 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 647.000 kg
65 703-51030 REINFORCING STEEL 6,636.000 kg
66 703-51032 REINFORCING STEEL, EPOXY COATED 26,828.000 kg
67 704-51002 CONCRETE, C, SUPERSTRUCTURE 141.600 m3
68 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
69 706-51020 CONCRETE, C, RAILING 20.300 m3
70 707-05982 STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, 711 mm X 305 mm 290.500 m
71 709-51821 SURFACE SEAL LUMP LUMP
72 715-05049 PIPE, TYPE 4, CIRCULAR, 200 mm 172.000 m
73 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 63.000 m
74 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 38.000 m
75 715-05173 PIPE, TYPE 3, CIRCULAR, 600 mm 31.000 m
76 715-05407 PIPE, END BENT DRAIN, 150 mm 32.000 m
77  715-46020 PIPE END SECTION, 600 mm 10.000 EACH
78 715-46030 PIPE END SECTION, 750 mm 2.000 EACH
79 730-04830 GRATED BOX END SECTION 2.000 EACH
80 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
81 801-06625 DETOUR ROUTE MARKER ASSEMBLY 32.000 EACH
82 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
83 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 801-07118 BARRICADE, III-A 28.800 m
86 801-07119 BARRICADE, III-B 39.600 m
87 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 27.930 m
88 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 1.620 m2
89 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 3.450 m2
90 808-06712 LINE, PAINT, BROKEN, YELLOW, 100 mm 73.000 m
91 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 3,280.000 m
92 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 2,875.000 m
93 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 600 mm 20.000 m
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CALL ORDER 231 CONTRACT ID R -28262-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LANDSCAPING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 170.000 SYS
9 202-02240 PAVEMENT REMOVAL 66.000 SYS
10 202-02278 CURB, CONCRETE, REMOVE 23.300 LFT
11 202-52710 SIDEWALK, CONCRETE, REMOVE 50.250 SYS
12 210-05066 FOUNTAIN 1.000 EACH
13 210-05066 FOUNTAIN 1.000 EACH
14 210-05066 FOUNTAIN 1.000 EACH
15 210-05066 FOUNTAIN 1.000 EACH
16 210-06369 SAW CUT 305.250 LFT
17 211-09265 STRUCTURE BACKFILL, TYPE 2 220.000 CYs
18 213-09270 FLOWABLE BACKFILL, REMOVEABLE 192.000 CYs
19 303-01180 COMPACTED AGGREGATE, NO. 53 191.000 TON
20 303-05692 STONE, NO. 8 26.600 TON
21 303-06074 GRAVEL 0.250 TON
22 304-07490 HMA PATCHING, TYPE B 165.000 TON
23 604-04452 LIMESTONE 559.150 CFT
24 604-08461 PAVER 28.580 SYS
25 604-91404 SIDEWALK, CONCRETE, 5 IN. 50.250 SYS
26 605-03657 CURB BAND, CONCRETE 77.700 LET
27 605-06120 CURB, CONCRETE 23.300 LFT
28 704-04850 CONCRETE 188.910 SYS
29 711-03814 GRATES 60.200 SET
30 715-03420 FILL, SAND 2.400 CYs
31 715-05062 WATER SERVICE LINE LUMP LUMP
32 715-05711 PIPE, SANITARY SEWER, 6 IN. 98.000 LFT
33 718-03277 PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN. 120.000 LEFT
34 732-01525 VALVE BOX 1.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
36 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,239.000 LFT
37 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 6.000 EACH
38 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 2.000 EACH
39 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
40 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
41 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
42 801-06710 FLASHING ARROW SIGN 120.000 DAY
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07118 BARRICADE, III-A 10.000 LFT
45 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
46 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 2.000 EACH
47 802-03896 BOLLARD 6.000 EACH
48 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
49 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 80.000 LFT
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CALL ORDER : 231 CONTRACT ID : R -28262-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LANDSCAPING
50 805-03162 TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION LUMP LUMP
51 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
52 807-02191 HANDHOLE, LIGHTING 1.000 EACH
53 807-02194 SERVICE POINT, II, MODIFIED 1.000 EACH
54 808-06368 TRANSVERSE MARKING, REMOVE 11.000 LET
55 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 180.000 LET
56 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 158.000 LEFT
57 808-06716 LINE, REMOVE 958.000 LET
58 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 600.000 LFT
59 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 11.000 LET

60 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 20.000 LET
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CALL ORDER : 241 CONTRACT ID : R -28553-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 315.000 CYs
14 203-02070 BORROW 1,500.000 CYs
15 203-51223 EXCAVATION, WATERWAY 37.500 CYs
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 100.000 LFT
17 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
18 205-06937 TEMPORARY SILT FENCE 300.000 LFT
19 207-08263 SUBGRADE TREATMENT, TYPE IA 525.000 SYS
20 211-09264 STRUCTURE BACKFILL, TYPE 1 1,015.000 CYs
21 303-01180 COMPACTED AGGREGATE, NO. 53 375.000 TON
22 303-60012 AGGREGATE, 2 240.000 TON
23 304-07493 WIDENING WITH HMA, TYPE B 265.000 TON
24 306-08042 MILLING, SCARIFICATION/PROFILE 450.000 SYS
25 306-08043 MILLING, TRANSITION 385.000 SYS
26  402-07433 HMA SURFACE, TYPE B 120.000 TON
27 406-05520 ASPHALT FOR TACK COAT 0.500 TON
28 615-06490 RIGHT OF WAY MARKER 15.000 EACH
29 616-02320 GEOTEXTILES 1,595.000 SYS
30 616-05688 RIPRAP, CLASS 1 110.000 TON
31 616-05689 RIPRAP, CLASS 2 40.000 TON
32 616-06405 RIPRAP, REVETMENT 9.000 TON
33 616-06451 RIPRAP, UNIFORM 430.000 TON
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
35 621-06559 MULCHED SEEDING, R 4,000.000 SYS
36 621-06570 TOP SOIL 410.000 CYs
37 621-06574 SODDING 500.000 SYS
38 628-09402 FIELD OFFICE, B 9.000 MOS
39 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 9.000 MOS
40 714-26725 CULVERT, PRECAST BOX, REINFORCED CONCTRET, 92.500 LFT
41 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 121.000 LEFT
42 715-05361 PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 SQ. FT. 36.000 LEFT
43 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 112.000 TON
44 720-45070 INLET, P12A 1.000 EACH
45 722-60824 SURFACE MILLING 550.000 SYS
46 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
47 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
48 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 60.000 LFT
49 801-06625 DETOUR ROUTE MARKER ASSEMBLY 41.000 EACH
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CALL ORDER : 241 CONTRACT ID : R -28553-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07118 BARRICADE, III-A 96.000 LEFT
53 801-07119 BARRICADE, III-B 96.000 LEFT
54 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 4.000 EACH
55 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,180.000 LET

56 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,180.000 LEFT
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CALL ORDER : 251 CONTRACT ID : R -28788-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 450.000 m2
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-96133 PIPE, REMOVE 6.400 m
14 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
15 203-02000 EXCAVATION, COMMON 1,000.000 m3
16 203-02070 BORROW 5,100.000 m3
17 203-02235 BREAKING PAVEMENT 1,265.000 m2
18 203-51223 EXCAVATION, WATERWAY 56.000 m3
19 205-06932 TEMPORARY CHECK DAM, STRAW BALES 157.000 m
20 205-06937 TEMPORARY SILT FENCE 43.000 m
21 207-08263 SUBGRADE TREATMENT, TYPE IA 3,400.000 m2
22 211-07454 STRUCTURE BACKFILL 200.000 m3
23 303-01180 COMPACTED AGGREGATE, NO. 53 940.000 Mg
24 303-60012 AGGREGATE, 2 130.000 Mg
25 304-07493 WIDENING WITH HMA, TYPE B 375.000 Mg
26 306-08042 MILLING, SCARIFICATION/PROFILE 870.000 m2
27 306-08043 MILLING, TRANSITION 420.000 m2
28 306-08432 MILLING, APPROACH 190.000 m2
29 402-07433 HMA SURFACE, TYPE B 385.000 Mg
30 402-07438 HMA INTERMEDIATE, TYPE B 675.000 Mg
31 402-07441 HMA BASE, TYPE B 1,180.000 Mg
32 406-05520 ASPHALT FOR TACK COAT 3.000 Mg
33 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
34 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
35 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 129.540 m
36 610-07487 HMA FOR APPROACHES, TYPE B 75.000 Mg
37 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
38 615-06490 RIGHT OF WAY MARKER 25.000 EACH
39 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
40 616-02320 GEOTEXTILES 520.000 m2
41 616-05688 RIPRAP, CLASS 1 132.000 Mg
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
43 621-06559 MULCHED SEEDING, R 6,650.000 m2
44 621-06570 TOP SOIL 75.000 m3
45 621-06574 SODDING 100.000 m2
46  628-09402 FIELD OFFICE, B 5.000 MOS
47 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 5.000 MOS
48 714-07544 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4200 mm X 2100 mm 14.630 m
49 714-08514 WINGWALL 56.400 m2
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CALL ORDER : 251 CONTRACT ID : R -28788-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 715-02629 SAFETY METAL END SECTION, 6:1, 450 mm 3.000 EACH
51 715-05118 PIPE, TYPE 1, CIRCULAR, 300 mm 6.000 m
52 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 14.630 m
53 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 6.000 m
54 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 33.410 m
55 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 10.000 Mg
56 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
57 715-46010 PIPE END SECTION, 450 mm 3.000 EACH
58 715-46020 PIPE END SECTION, 600 mm 1.000 EACH
59 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
60 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
61 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 55.000 m
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 31.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07118 BARRICADE, III-A 24.000 m
66 801-07119 BARRICADE, III-B 40.000 m
67 804-06725 DELINEATOR WITH POST, D1, 75 mm 20.000 EACH
68 808-06712 LINE, PAINT, BROKEN, YELLOW, 100 mm 132.000 m
69 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1,050.000 m
70 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 1,050.000 m
71 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 7.500 m
72 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 42.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 42.000 EACH
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CALL ORDER : 261 CONTRACT ID : R -28970-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 120.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 6,438.000 LFT
13 202-02250 TREE, 10 IN., REMOVE 1.000 EACH
14 202-02255 TREE, 18 IN., REMOVE 1.000 EACH
15 202-02272 PAVED SIDE DITCH, REMOVE 1,906.000 LFT
16 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 9.000 EACH
17 202-96133 PIPE, REMOVE 450.000 LFT
18 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
19 202-99187 FENCE, FARM FIELD, REMOVE 1,000.000 LFT
20 203-02000 EXCAVATION, COMMON 31,672.000 CYs
21 203-08607 LINEAR GRADING 5,365.000 LFT
22 205-02770 EROSION CONTROL BLANKET 2,068.000 SYS
23 205-03371 SEDIMENT, REMOVE 20.000 CYs
24 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 200.000 TON
25 205-06933 TEMPORARY DITCH INLET PROTECTION 27.000 EACH
26 205-06934 TEMPORARY MULCHING 14.500 TON
27 205-06937 TEMPORARY SILT FENCE 1,000.000 LFT
28 207-08267 SUBGRADE TREATMENT, TYPE IIIA 61,478.000 SYS
29 211-09265 STRUCTURE BACKFILL, TYPE 2 1,220.000 CYs
30 211-09268 STRUCTURE BACKFILL, TYPE 5 273.000 CYs
31 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 2.000 CYs
32 303-01180 COMPACTED AGGREGATE, NO. 53 11,830.000 TON
33 303-07662 STONE 50.000 TON
34 304-07783 HMA PATCHING, TYPE D 840.000 TON
35 306-08034 MILLING, ASPHALT, 1 1/2 IN. 99,092.000 SYS
36 306-09477 MILLING, ASPHALT, 8 IN. 273,808.000 SYS
37 401-06264 PROFILOGRAPH, HMA LUMP LUMP
38 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 8,053.000 TON
39 401-07355 QC/QA-HMA, 1, 64, INTERMEDIATE, 9.5 mm 1,362.000 TON
40 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 65,301.000 TON
41 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 24,377.000 TON
42 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 42,048.000 TON
43 401-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm -—- SMA 27,861.000 TON
44 402-07453 HMA FOR TEMPORARY PAVEMENT 13,735.000 TON
45 402-07785 HMA INTERMEDIATE, TYPE D 349.000 TON
46 402-07786 HMA BASE, TYPE D 807.000 TON
47 406-05520 ASPHALT FOR TACK COAT 277.000 TON
48 601-01522 GUARDRAIL TRANSITION TYPE TGB 12.000 EACH
49 601-05999 CURVED TERMINAL END 2.000 EACH
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CALL ORDER : 261 CONTRACT ID : R -28970-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD
50 601-09149 IMPACT ATTENUATOR, CR1, W1, TL-3 2.000 EACH
51 601-94689 GUARDRAIL END TREATMENT, OS 13.000 EACH
52 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
53 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 3,811.000 LFT
54 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 546.000 LFT
55 603-06040 FENCE, FARM FIELD, 47 IN. 1,000.000 LFT
56 606-07484 MILLED HMA SHOULDER CORRUGATIONS 187,752.000 LFT
57 615-03866 MILE MARKER 18.000 EACH
58 616-02320 GEOTEXTILES 5,233.000 SYS
59 616-05688 RIPRAP, CLASS 1 202.000 TON
60 616-05689 RIPRAP, CLASS 2 506.000 TON
61 616-06405 RIPRAP, REVETMENT 1,982.000 TON
62 616-06451 RIPRAP, UNIFORM 138.000 TON
63 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
64 621-06545 FERTILIZER 7.000 TON
65 621-06553 SEED MIXTURE, R 2,958.000 LBS
66 621-06557 SEED MIXTURE, T 870.000 LBS
67 621-06565 MULCHING MATERIAL 35.000 TON
68 621-06567 WATER 303.000 kGAL
69 621-06574 SODDING 3,637.000 SYS
70 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 228.000 EACH
71  622-52436 SIGN, DO NOT MOW OR SPRAY 10.000 EACH
72 624-92647 HERBICIDE TREATMENT 0.200 ACRE
73 628-09402 FIELD OFFICE, B 30.000 MOS
74 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 60.000 MOS
75  714-09227 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 431.000 LFT
76 715-01354 CLEAN EXISTING PIPE 2,971.000 LFT
77 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 4.000 LEFT
78 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 186, 741.000 LFT
79 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 15,787.000 LFT
80 715-05133 PIPE, TYPE 1, CIRCULAR, 60 IN. 8.000 LFT
81 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 636.000 LFT
82 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 528.000 LFT
83 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 102.000 LFT
84 715-05841 CONCRETE ANCHOR, 60 IN. 1.000 EACH
85 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 731.000 TON
86 715-09064 VIDEO INSPECTION FOR PIPE 1,258.000 LFT
87 715-46000 PIPE END SECTION, 12 IN. 12.000 EACH
88 715-46005 PIPE END SECTION, 15 IN. 5.000 EACH
89 715-46010 PIPE END SECTION, 18 IN. 1.000 EACH
90 715-46040 PIPE END SECTION, 36 IN. 40.000 EACH
91 717-06030 CONCRETE PAVED FLOWLINE, ARCH, STRUCTURAL PLATE 2.700 SYS
92 718-06526 HMA FOR UNDERDRAINS 15,157.000 TON
93 718-06531 OUTLET PROTECTOR, 3 458.000 EACH
94 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 26,000.000 LFT
95 718-52610 AGGREGATE FOR UNDERDRAINS 16,766.000 CYs
96 718-99153 GEOTEXTILES FOR UNDERDRAIN 156,144.000 SYS
97 720-45105 INLET, A2, MODIFIED 1.000 EACH

98 720-45410 MANHOLE, C4 2.000 EACH
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CALL ORDER : 261 CONTRACT ID : R -28970-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD
99 720-96995 CLEAN INLET 1.000 EACH
100 725-06858 PIPE LINER, THERMOPLASTIC, 36 IN. 1,546.000 LFT
101 725-06859 PIPE LINER, THERMOPLASTIC, 48 IN. 505.000 LEFT
102 725-06865 PIPE LINER, THERMOPLASTIC, 12 IN. 19.000 LET
103 725-06874 PIPE LINER, THERMOPLASTIC, 60 IN. 373.000 LFT
104 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
105 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
106 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
107 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 26,157.000 LET
108 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 35,345.000 LFT
109 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN. 19,412.000 LET
110 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
111 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
112 801-06710 FLASHING ARROW SIGN 1,460.000 DAY
113 801-06775 MAINTAINING TRAFFIC LUMP LUMP
114 801-07119 BARRICADE, III-B 84.000 LEFT
115 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 835.000 LEFT
116 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 26,630.000 LFT
117 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 1,910.000 LET
118 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 930.000 LEFT
119 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 1,460.000 EACH
120 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
121 801-52817 TEMPORARY CROSSOVER, B 1.000 EACH
122 802-04893 REFERENCE POST 8.000 EACH
123 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 87.000 LEFT
124 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 150.000 LFT
125 802-07057 SIGN, PANEL, WITH LEGEND 940.000 SFT
126 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 37.000 EACH
127 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
128 802-07138 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 6.000 EACH
129 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 10.000 EACH
130 802-07152 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X 2.000 EACH
131 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 42.000 SET
132 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 165.000 SET
133 802-76055 SIGN POST, A 40.000 LFT
134 802-76095 STRUCTURAL STEEL, BREAKAWAY 4,515.000 LBS
135 804-06771 DELINEATOR POST, FLEXIBLE 436.000 EACH
136 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 96,122.000 LET
137 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 100,672.000 LFT
138 808-06716 LINE, REMOVE 22,870.000 LFT
139 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 25,959.000 LEFT
140 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,185.000 EACH

141 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,185.000 EACH
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CALL ORDER : 281 CONTRACT ID : R -29282-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 7.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 102.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-99187 FENCE, FARM FIELD, REMOVE 408.000 LFT
14 203-02000 EXCAVATION, COMMON 570.000 CYs
15 203-02070 BORROW 70.000 CYs
16 205-03371 SEDIMENT, REMOVE 18.000 CYs
17 205-06932 TEMPORARY CHECK DAM, STRAW BALES 84.000 LFT
18 205-06936 TEMPORARY SEDIMENT TRAP 75.000 TON
19 205-06937 TEMPORARY SILT FENCE 105.000 LFT
20 207-08263 SUBGRADE TREATMENT, TYPE IA 1,085.000 SYS
21  211-02050 B BORROW 30.000 CYs
22 211-09265 STRUCTURE BACKFILL, TYPE 2 911.000 CYs
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 363.000 TON
24 304-07493 WIDENING WITH HMA, TYPE B 168.000 TON
25 306-08036 MILLING, ASPHALT, 2 IN. 639.000 SYS
26 306-08043 MILLING, TRANSITION 390.000 SYS
27 402-07432 HMA SURFACE, TYPE A 41.000 TON
28 402-07433 HMA SURFACE, TYPE B 120.000 TON
29 402-07438 HMA INTERMEDIATE, TYPE B 121.000 TON
30 402-07440 HMA BASE, TYPE A 122.000 TON
31 402-07441 HMA BASE, TYPE B 71.000 TON
32 406-05520 ASPHALT FOR TACK COAT 1.000 TON
33 601-01701 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2 1.000 EACH
34 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
35 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
36 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 350.000 LFT
37 615-06490 RIGHT OF WAY MARKER 13.000 EACH
38 615-06500 MONUMENT, A 4.000 EACH
39 616-02320 GEOTEXTILES 521.000 SYS
40 616-05689 RIPRAP, CLASS 2 165.000 TON
41 616-06405 RIPRAP, REVETMENT 121.000 TON
42 616-06451 RIPRAP, UNIFORM 6.000 TON
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-01956 SEED MIXTURE, LEGUME, 1 70.000 LBS
45 621-02363 MULCHED SEEDING, T, CONVENTIONAL MIX 1,775.000 SYS
46 621-02770 EROSION CONTROL BLANKET 353.000 SYS
47 621-06559 MULCHED SEEDING, R 1,775.000 SYS
48 621-06567 WATER 1.000 kGAL
49 621-06574 SODDING 352.000 SYS
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CALL ORDER : 281 CONTRACT ID : R -29282-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-52448 SIGN, DO NOT SPRAY 6.000 EACH
51 628-09401 FIELD OFFICE, A 7.000 MOS
52 714-01169 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 7 FT. X 7 FT. 75.000 LFT
53 714-08514 WINGWALL 1,047.000 SET
54 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 54.000 LFT
55 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
57 801-06625 DETOUR ROUTE MARKER ASSEMBLY 46.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07118 BARRICADE, III-A 72.000 LFT
62 801-07119 BARRICADE, III-B 48.000 LFT
63 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,100.000 LFT
64 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,100.000 LFT
65 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 15.000 EACH

66 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 15.000 EACH
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CALL ORDER : 301 CONTRACT ID : R -29750-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE / PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-99080 CONCRETE, REMOVE 130.000 CYs
13 203-02000 EXCAVATION, COMMON 347.000 CYs
14 203-02070 BORROW 2,593.120 CYs
15 205-02770 EROSION CONTROL BLANKET 710.000 SYS
16 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
17 205-06937 TEMPORARY SILT FENCE 3,029.000 LFT
18 207-08267 SUBGRADE TREATMENT, TYPE IIIA 968.070 SYS
19 210-03827 FOUNTAIN, DRINKING 1.000 EACH
20 210-06369 SAW CUT 256.110 LFT
21  210-08157 BICYCLE LOOP 7.000 EACH
22 210-08351 PLAQUE 1.000 EACH
23 211-06467 AGGREGATE FOR END BENT BACKFILL 23.400 CYs
24 211-07454 STRUCTURE BACKFILL 227.790 CYs
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,040.000 TON
26 303-07051 BOULDERS 98.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,376.150 SYS
28 402-07432 HMA SURFACE, TYPE A 252.300 TON
29 402-07435 HMA INTERMEDIATE, TYPE A 233.600 TON
30 406-05520 ASPHALT FOR TACK COAT 1.190 TON
31 601-95344 HANDRAIL, PEDESTRIAN 1,322.120 LET
32 602-98036 BARRIER MAT, WEED 895.000 SYS
33 603-01947 GATE BARRICADE 2.000 EACH
34 603-04099 PIPE BOLLARD 3.000 EACH
35 604-01527 PAVERS, BRICK 121.000 SYS
36 604-07894 CURB RAMP, CONCRETE, A 16.000 SYS
37 604-91531 SIDEWALK, CONCRETE, 4 IN. 732.000 SYS
38 605-06090 CURB, INTEGRAL, CONCRETE 128.000 LFT
39 605-06120 CURB, CONCRETE 311.000 LFT
40 611-03671 TRASH RECEPTACLE 3.000 EACH
41 615-06496 PARKING BARRIER 11.000 EACH
42 616-02320 GEOTEXTILES 161.200 SYS
43 616-06405 RIPRAP, REVETMENT 132.530 TON
44 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
45 619-09427 CLEAN STEEL BRIDGE, TYPE 3, QP-2 1,631.000 SET
46 619-09436 PAINT STEEL BRIDGE, TYPE 3 1,631.000 SET
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
48 621-03909 SEED MIXTURE, NATIVE 8.550 LBS
49 621-03909 SEED MIXTURE, NATIVE 5.250 LBS
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CALL ORDER : 301 CONTRACT ID : R -29750-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE / PEDESTRIAN FACILITIES
50 621-04258 SEED MIXTURE 7.000 LBS
51 621-06553 SEED MIXTURE, R 51.000 LBS
52 621-06574 SODDING 3,746.510 SYS
53 621-09508 INVASIVE SPECIES CONTROL LUMP LUMP
54 621-09510 MITIGATION 0.350 ACRE
55 621-09510 MITIGATION 0.350 ACRE
56 621-93582 MULCH, STONE 25.600 CYs
57 622-03672 TREE PROTECTION AND TRIMMING LUMP LUMP
58 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 48 TO 33.000 EACH
59 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 72 TO 3.000 EACH
60 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 23.000 EACH
61 622-05641 PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 IN. 38.000 EACH
62 622-05644 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 48 TO 72 IN. 30.000 EACH
63 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER 60.000 EACH
64 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 77.000 EACH
65 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 17.000 EACH
66 622-05654 PLANT, PERENNIAL 1,504.000 EACH
67 622-05654 PLANT, PERENNIAL 697.000 EACH
68 628-09402 FIELD OFFICE, B 12.000 MOS
69 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
70 701-51195 PILE, STEEL H, HP 12 X 53 318.000 LEFT
71 701-91792 PILE TIP, STEEL H 6.000 EACH
72 702-51005 CONCRETE, A, SUBSTRUCTURE 44.400 CYs
73  703-51032 REINFORCING STEEL, EPOXY COATED 3,682.000 LBS
74 706-90881 STRUCTURAL BRIDGE RAILING 207.000 LFT
75 709-51821 SURFACE SEAL LUMP LUMP
76 711-04121 ANCHOR BOLT, AB1 8.000 EACH
77 711-51038 STRUCTURAL STEEL LUMP LUMP
78 711-90932 EDGING, STEEL 365.000 LEFT
79 712-03812 BENCH 10.000 EACH
80 712-06386 PLANK FLOORS, SINGLE PLY 1,421.000 SET
81 715-05127 PIPE, TYPE 1, CURCULAR, 42 IN. 60.000 LEFT
82 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 14.000 LFT
83 715-05407 PIPE, END BENT DRAIN, 6 IN. 70.000 LFT
84 715-05842 CONCRETE ANCHOR, 42 IN. 1.000 EACH
85 720-45235 CATCH BASIN, E7 1.000 EACH
86 720-94612 MANHOLE, K4 2.000 EACH
87 802-03821 SIGN, SHEET WITH LEGEND 1.000 EACH
88 802-03896 BOLLARD 5.000 EACH
89 802-04250 SIGN, TRAIL INFORMATION 3.000 EACH
90 802-04893 REFERENCE POST 20.000 EACH
91 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 57.130 SET
92 802-76055 SIGN POST, A 261.000 LFT

93 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,149.220 LEFT
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CALL ORDER  : 311 CONTRACT ID : R -30188-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 203-02000 EXCAVATION, COMMON 1,741.000 CYs
9 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 14.000 TON
10 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
11 205-06937 TEMPORARY SILT FENCE 1,411.000 LFT
12 207-08263 SUBGRADE TREATMENT, TYPE IA 3,898.000 SYS
13 207-08267 SUBGRADE TREATMENT, TYPE IIIA 572.000 SYS
14 211-09264 STRUCTURE BACKFILL, TYPE 1 104.000 CYs
15 211-09265 STRUCTURE BACKFILL, TYPE 2 217.000 CYs
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 35.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 4,173.000 SYS
18 402-07433 HMA SURFACE, TYPE B 536.000 TON
19 402-07438 HMA INTERMEDIATE, TYPE B 316.000 TON
20 402-07441 HMA BASE, TYPE B 1,083.000 TON
21 402-07451 HMA WEDGE AND LEVEL, TYPE B 74.000 TON
22 402-07453 HMA FOR TEMPORARY PAVEMENT 46.000 TON
23 406-05520 ASPHALT FOR TACK COAT 3.000 TON
24 604-07897 CURB RAMP, CONCRETE, C 9.000 SYS
25 604-07900 CURB RAMP, CONCRETE, F 63.000 SYS
26 604-91531 SIDEWALK, CONCRETE, 4 IN. 455.000 SYS
27 605-06120 CURB, CONCRETE 9.000 LFT
28 605-06140 CURB AND GUTTER, CONCRETE 1,624.000 LFT
29 605-06235 CENTER CURB, D, CONCRETE, MODIFIED 390.000 LFT
30 610-07487 HMA FOR APPROACHES, TYPE B 15.000 TON
31 610-09108 PCCP FOR APPROACHES, 9 IN. 572.000 SYS
32 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
33 615-06505 MONUMENT, B 3.000 EACH
34 616-02320 GEOTEXTILES 168.000 SYS
35 616-06405 RIPRAP, REVETMENT 82.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
37 621-06545 FERTILIZER 0.010 TON
38 621-06557 SEED MIXTURE, T 5.000 LBS
39 621-06565 MULCHING MATERIAL 0.050 TON
40 621-06567 WATER 3.700 kGAL
41 621-06575 SODDING, NURSERY 1,027.000 SYS
42 628-09401 FIELD OFFICE, A 10.000 MOS
43  715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 388.000 LFT
44 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 636.000 LFT
45 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 78.000 LFT
46 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3 SFT. 49.000 LFT
47 715-06471 PIPE END SECTION, MIN. AREA 3.3 SQ. FT. 1.000 EACH
48 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 183.000 TON
49  715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
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CALL ORDER : 311 CONTRACT ID : R -30188-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 715-46005 PIPE END SECTION, 15 IN. 3.000 EACH
51 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
52 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
53 720-44296 CAP INLET 1.000 EACH
54 720-45035 INLET, F7 2.000 EACH
55 720-45410 MANHOLE, C4 6.000 EACH
56 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 1.000 EACH
57 720-98174 INLET, B15 7.000 EACH
58 720-98555 INLET, C15 9.000 EACH
59 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
60 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,079.000 LFT
61 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 137.000 LFT
62 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07119 BARRICADE, III-B 8.000 LFT
65 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 32.000 LEFT
66 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 28.000 SET
67 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 54.000 SET
68 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 4.000 EACH
69 805-01842 HANDHOLE, SIGNAL 8.000 EACH
70 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 972.000 LEFT
71 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 3.000 EACH
72 805-02077 SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM 1.000 EACH
73  805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
74 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 8.000 EACH
75 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
76 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
77 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
78 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
79 805-78420 DISCONNECT HANGER 8.000 EACH
80 805-78445 SIGNAL SERVICE 1.000 EACH
81 805-78467 SIGNAL CABLE, 3C 8GA. 12.000 LEFT
82 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,711.000 LEFT
83 805-78480 SIGNAL CABLE, 3C 14GA. 788.000 LFT
84 805-78485 SIGNAL CABLE, 5C 14GA. 554.000 LFT
85 805-78490 SIGNAL CABLE, 7C 14GA. 619.000 LEFT
86 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,726.000 LFT
87 805-78785 SIGNAL DETECTOR HOUSING 9.000 EACH
88 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 736.000 LET
89 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
90 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 9.000 EACH
91 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 25.000 LEFT
92 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 960.000 LFT
93 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,224.000 LET
94 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 115.000 LEFT
95 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 136.000 LEFT
96 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 487.000 LET
97 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 9.000 EACH

98 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
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CALL ORDER : 321 CONTRACT ID : R -30384-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHAT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 42.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-75997 PRISMATIC REFLECTOR, REMOVE 95.000 EACH
12 202-93741 GUARD RAIL END TREATMENT, REMOVE 2.000 EACH
13 202-94954 BARRIER WALL, CONCRETE, REMOVE 3,990.000 LFT
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 353.000 TON
15 304-07489 HMA PATCHING, TYPE A 66.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 79,510.000 SYS
17 306-08038 MILLING, ASPHALT, 4 IN. 515.000 SYS
18 306-08042 MILLING, SCARIFICATION/PROFILE 40,605.000 SYS
19 306-08043 MILLING, TRANSITION 6,066.000 SYS
20 306-08432 MILLING, APPROACH 124.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 11,975.000 TON
23  401-07387 QC/QA-HMA, 4, 76, INTERMEDIATE, 12.5 mm 6,067.900 TON
24 404-05512 SEAL COAT, 3 39,120.000 SYS
25 406-05520 ASPHALT FOR TACK COAT 66.000 TON
26 601-06035 GUARDRAIL, RESET 3,443.000 LFT
27 601-91147 GUARDRAIL END TREATMENT, RESET 2.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
29 602-04137 BARRIER, PRECAST CONCRETE, RESET 984.000 LFT
30 602-06729 BARRIER DELINEATOR 265.000 EACH
31 602-06944 BARRIER, CONCRETE, 33 IN. 3,990.000 LFT
32 610-07788 HMA FOR APPROACHES, TYPE D 51.200 TON
33 616-02320 GEOTEXTILES 935.500 SYS
34 616-06451 RIPRAP, UNIFORM 383.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
36 621-06574 SODDING 510.000 SYS
37 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 14.000 MOS
38 628-09409 MOBILE INTERNET SERVICE 14.000 MOS
39 702-90915 CONCRETE, A 13.300 CYs
40 703-51030 REINFORCING STEEL 40.500 LBS
41 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 160.000 LFT
42 718-06528 OUTLET PROTECTOR, 1 32.000 EACH
43  720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
44 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
46 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 15,860.000 LFT
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 12,570.000 LFT
48 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
49 801-06710 FLASHING ARROW SIGN 174.000 DAY
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CALL ORDER : 321 CONTRACT ID : R -30384-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHAT RESURFACE
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
52 804-06771 DELINEATOR POST, FLEXIBLE 100.000 EACH
53 805-06974 WIM STATION, 4 LANE PIEZO LUMP LUMP
54 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 41,995.000 LFT
55 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 41,995.000 LFT
56 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 5,900.000 LET
57 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 220.000 LEFT
58 808-06716 LINE, REMOVE 1,590.000 LFT
59 808-09038 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, 2,050.000 LET
60 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 6,901.000 LET
61 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 5.000 EACH
62 808-75994 PRISMATIC REFLECTOR 95.000 EACH
63 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 957.000 EACH

64 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 957.000 EACH
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CALL ORDER : 331 CONTRACT 1ID R -30387-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02272 PAVED SIDE DITCH, REMOVE 1,250.000 LFT
12 202-99187 FENCE, FARM FIELD, REMOVE 415.000 LFT
13 203-02000 EXCAVATION, COMMON 34.000 CYs
14 203-08607 LINEAR GRADING 1,525.000 LFT
15 205-06937 TEMPORARY SILT FENCE 500.000 LFT
16 211-09266 STRUCTURE BACKFILL, TYPE 3 8.000 CYs
17 304-07783 HMA PATCHING, TYPE D 3,000.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 166,000.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm —-- SMA 13,800.000 TON
21 406-05520 ASPHALT FOR TACK COAT 43.200 TON
22 603-06040 FENCE, FARM FIELD, 47 IN. 415.000 LFT
23 616-02320 GEOTEXTILES 3,000.000 SYS
24 616-05688 RIPRAP, CLASS 1 200.000 TON
25 616-06405 RIPRAP, REVETMENT 1,350.000 TON
26 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
27 621-06559 MULCHED SEEDING, R 3,000.000 SYS
28 628-09402 FIELD OFFICE, B 12.000 MOS
29 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 510.000 LEFT
30 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 6.000 LFT
31 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 14.000 LFT
32 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 12.000 LEFT
33 715-05842 CONCRETE ANCHOR, 42 IN. 1.000 EACH
34 715-06004 CONCRETE ANCHOR, 48 IN. 1.000 EACH
35 715-07090 CONCRETE ANCHOR, MIN. AREA 11.6 SFT. 2.000 EACH
36 715-07679 CONCRETE ANCHOR, 36 IN. 2.000 EACH
37 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
38 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
39 715-46010 PIPE END SECTION, 18 IN. 4.000 EACH
40 715-46040 PIPE END SECTION, 36 IN. 8.000 EACH
41 718-06528 OUTLET PROTECTOR, 1 102.000 EACH
42 720-01355 CLEAN EXISTING INLET 3.000 EACH
43 720-45065 INLET, N12 3.000 EACH
44 720-45069 INLET, P12 1.000 EACH
45 725-06858 PIPE LINER, THERMOPLASTIC, 36 IN. 1,635.000 LEFT
46 725-06859 PIPE LINER, THERMOPLASTIC, 48 IN. 423.000 LEFT
47 725-06863 PIPE LINER, THERMOPLASTIC, AREA 11.6 SFT 228.000 LFT
48 725-06865 PIPE LINER, THERMOPLASTIC, 12 IN. 136.000 LFT
49 725-06866 PIPE LINER, THERMOPLASTIC, 15 IN. 36.000 LEFT
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CALL ORDER : 331 CONTRACT ID : R -30387-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 725-06867 PIPE LINER, THERMOPLASTIC, 18 IN. 115.000 LET
51 725-06872 PIPE LINER, THERMOPLASTIC, 42 IN. 279.000 LFT
52 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
53 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
54 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 6,000.000 LFT
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,000.000 LFT
56 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07215 TEMPORARY CHANGEABLE MESSAGE SIGN 200.000 DAY
59 802-04893 REFERENCE POST 13.000 EACH
60 802-07057 SIGN, PANEL, WITH LEGEND 424.000 SET
61 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 70.500 SET
62 804-06771 DELINEATOR POST, FLEXIBLE 200.000 EACH
63 805-97602 ENERGY DISSIPATOR LUMP LUMP
64 805-97602 ENERGY DISSIPATOR LUMP LUMP
65 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 61,000.000 LEFT
66 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 61,000.000 LEFT
67 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 15,250.000 LFT
68 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 750.000 EACH

69 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 750.000 EACH
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CALL ORDER : 341 CONTRACT ID : R -30602-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 300.000 TON
7 303-07449 COMPACTED AGGREGATE, NO. 73 770.000 TON
8 304-07490 HMA PATCHING, TYPE B 450.000 TON
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 4,067.500 SYS
10 306-08043 MILLING, TRANSITION 2,040.000 SYS
11 306-08432 MILLING, APPROACH 700.000 SYS
12 402-07433 HMA SURFACE, TYPE B 3,700.000 TON
13 402-07438 HMA INTERMEDIATE, TYPE B 3,800.000 TON
14 406-05520 ASPHALT FOR TACK COAT 20.000 TON
15 610-07487 HMA FOR APPROACHES, TYPE B 210.000 TON
16 628-09401 FIELD OFFICE, A 3.000 MOS
17 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
18 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 801-9244s8 CONSTRUCTION SIGNS, MOBILE 180.000 DAY
21 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 27,928.000 LFT
22 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 50.000 LFT
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CALL ORDER : 345 CONTRACT ID : R -31066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
4 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
5 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
6 202-02240 PAVEMENT REMOVAL 4,474.000 SYS
7 202-02241 GUARDRAIL, REMOVE 1,253.000 LFT
8 202-02278 CURB, CONCRETE, REMOVE 6,140.000 LFT
9 202-04089 SIGN, SHEET, REMOVE 23.000 EACH
10 202-52710 SIDEWALK, CONCRETE, REMOVE 4,050.000 SYS
11 202-91385 INLET, REMOVE 21.000 EACH
12 202-93047 MANHOLE, REMOVE 3.000 EACH
13 202-96133 PIPE, REMOVE 406.000 LFT
14 203-02000 EXCAVATION, COMMON 2,745.000 CYs
15 207-08267 SUBGRADE TREATMENT, TYPE IIIA 494.000 SYS
16 207-08268 SUBGRADE TREATMENT, TYPE IV 2,448.000 SYS
17 210-04181 BICYCLE RACK 19.000 EACH
18 210-08138 RECEPTACLE 37.000 EACH
19 210-09449 CURB RAMP, CONCRETE 20.310 SYS
20 210-09449 CURB RAMP, CONCRETE 80.750 SYS
21  210-09449 CURB RAMP, CONCRETE 42.700 SYS
22 210-09449 CURB RAMP, CONCRETE 15.390 SYS
23 210-09449 CURB RAMP, CONCRETE 167.000 SYS
24 210-09449 CURB RAMP, CONCRETE 13.000 SYS
25 210-09449 CURB RAMP, CONCRETE 63.420 SYS
26 211-09264 STRUCTURE BACKFILL, TYPE 1 782.000 CYs
27 303-01180 COMPACTED AGGREGATE, NO. 53 3,061.480 TON
28 304-07490 HMA PATCHING, TYPE B 277.000 TON
29 304-07493 WIDENING WITH HMA, TYPE B 4.500 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN. 7,869.000 SYS
31 402-07433 HMA SURFACE, TYPE B 650.000 TON
32 406-05520 ASPHALT FOR TACK COAT 2.000 TON
33 502-06327 PCCP, 10 IN. 2,282.000 SYS
34 603-03398 FENCE, RELOCATE 86.000 LFT
35 603-03692 FENCE, WOOD 14.670 LET
36 604-04740 PAVERS 4,766.250 SET
37 604-04740 PAVERS 31,600.270 SET
38 604-04740 PAVERS 4,079.380 SFT
39 604-04740 PAVERS 8,248.640 SFT
40 604-04740 PAVERS 1,176.660 SFT
41 604-04740 PAVERS 11,633.810 SET
42 604-04740 PAVERS 884.860 SET
43 604-04740 PAVERS 7,310.160 SET
44 604-04740 PAVERS 1,217.600 SFT
45 604-04740 PAVERS 3,548.640 SET
46  604-04740 PAVERS 845.620 SET
47 604-04740 PAVERS 1,645.660 SET
48 604-04740 PAVERS 14.670 SET
49 604-04805 PAVER 8,714.900 LFT
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CALL ORDER : 345 CONTRACT ID : R -31066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
50 604-06070 SIDEWALK, CONCRETE 60.540 SYS
51 604-07483 HMA FOR SIDEWALK 116.000 TON
52 604-07894 CURB RAMP, CONCRETE, A 137.000 SYS
53 604-07898 CURB RAMP, CONCRETE, D 6.000 SYS
54 604-07901 CURB RAMP, CONCRETE, G 23.060 SYS
55 604-07903 CURB RAMP, CONCRETE, K 64.000 SYS
56 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,653.000 SYS
57 604-91531 SIDEWALK, CONCRETE, 4 IN. 6,843.940 SYS
58 605-06090 CURB, INTEGRAL, CONCRETE 1,680.000 LET
59 605-06120 CURB, CONCRETE 3,857.000 LFT
60 605-06120 CURB, CONCRETE 258.770 LFT
61 605-06121 CURB, CONCRETE, B 68.000 LFT
62 605-06125 CURB, CONCRETE, MODIFIED 983.000 LFT
63 610-07487 HMA FOR APPROACHES, TYPE B 106.000 TON
64 610-08446 PCCP FOR APPROACHES, 6 IN. 128.000 SYS
65 610-08446 PCCP FOR APPROACHES, 6 IN. 1,304.870 SYS
66 610-08510 PCCP FOR APPROACHES 20.030 SYS
67 610-09108 PCCP FOR APPROACHES, 9 IN. 366.000 SYS
68 611-03671 TRASH RECEPTACLE 5.000 EACH
69 615-06505 MONUMENT, B 12.000 EACH
70 615-06515 MONUMENT, D 6.000 EACH
71 621-06570 TOP SOIL 980.190 CYs
72 621-06570 TOP SOIL 78.160 CYs
73 621-06570 TOP SOIL 330.490 CYs
74 621-06575 SODDING, NURSERY 584.000 SYS
75 621-98038 MULCH, HARDWOOD SHREDDED BARK 265.380 CYs
76  622-04992 DRAIN 11.000 EACH
77 622-04992 DRAIN 2.000 EACH
78 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN. 614.000 EACH
79 622-05634 PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING, 180.000 EACH
80 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 282.000 EACH
81 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 34.000 EACH
82 622-05653 PLANT, GROUND COVER 5,787.000 EACH
83 622-05654 PLANT, PERENNIAL 12,238.000 EACH
84 622-05654 PLANT, PERENNIAL 790.000 EACH
85 622-05654 PLANT, PERENNIAL 589.000 EACH
86 622-06573 IRRIGATION 1.000 EACH
87 702-51005 CONCRETE, A, SUBSTRUCTURE 6.560 CYs
88 702-51007 CONCRETE, A, ENCASEMENT 9.000 CYs
89 703-06028 REINFORCING BARS 1,959.000 LBS
90 706-04683 RAILING 18.000 LFT
91 711-51035 STRUCTURAL STEEL 96.000 LBS
92 712-03812 BENCH 7.000 EACH
93 715-05032 PIPE, TYPE 2, CIRCULAR, 15 IN. 2.000 LET
94 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 987.000 LFT
95 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 4.000 LFT
96 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,276.000 LET
97 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 2.000 LET

98 715-09064 VIDEO INSPECTION FOR PIPE 6,083.000 LFT
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CALL ORDER : 345 CONTRACT 1ID R -31066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
99 715-90714 PIPE, PVC, 12 IN. 27.000 LFT
100 715-91361 PIPE, PVC, 6 IN. 1,777.000 LFT
101  715-96960 PIPE, PVC, 15 IN. 2.000 LFT
102 718-52610 AGGREGATE FOR UNDERDRAINS 30.000 CYs
103 718-99153 GEOTEXTILES FOR UNDERDRAIN 612.000 SYS
104 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 7.000 EACH
105 720-02442 PIPE, PLUG EXISTING 3.000 EACH
106 720-04682 INLET, 49.000 EACH
107 720-44000 CASTING, ADJUST TO GRADE 28.000 EACH
108 720-45045 INLET, J10 9.000 EACH
109 720-45055 INLET, MI10 9.000 EACH
110 720-45145 INLET, J10, MODIFIED 3.000 EACH
111 720-45235 CATCH BASIN, E7 1.000 EACH
112 720-45250 CATCH BASIN, K10 23.000 EACH
113 720-45410 MANHOLE, C4 11.000 EACH
114 720-45415 MANHOLE, D4 1.000 EACH
115 720-45510 MANHOLE, C4, MODIFIED 8.000 EACH
116 720-45515 MANHOLE, D4, MODIFIED 3.000 EACH
117 720-98687 CATCH BASIN, MI10 15.000 EACH
118 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
119 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 15,383.000 LFT
120 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 57.000 LET
121 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
122 801-06645 CONSTRUCTION SIGN, B 31.000 EACH
123 801-06710 FLASHING ARROW SIGN 900.000 DAY
124 801-06775 MAINTAINING TRAFFIC LUMP LUMP
125 801-07119 BARRICADE, III-B 35.000 LFT
126 802-03896 BOLLARD 13.000 EACH
127 802-03896 BOLLARD 34.000 EACH
128 802-03896 BOLLARD 16.000 EACH
129 802-04314 SIGN 6.000 EACH
130 802-04314 SIGN 20.000 EACH
131 802-04314 SIGN 26.000 EACH
132 802-04314 SIGN 5.000 EACH
133 802-04314 SIGN 15.000 EACH
134 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 186.000 LFT
135 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 30.000 EACH
136 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
137 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 324.000 SFT
138 805-01842 HANDHOLE, SIGNAL 26.000 EACH
139 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 4.000 EACH
140 805-02036 SIGNAL CANTILEVER STRUCTURE, 15 FT. ARM 1.000 EACH
141 805-02037 SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM 2.000 EACH
142 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 1.000 EACH
143 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 1.000 EACH
144 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 1.000 EACH
145 805-02077 SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM 1.000 EACH
146 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
147 805-02150 PEDESTRIAN SIGNAL HEAD, 18 IN. 26.000 EACH
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CALL ORDER : 345 CONTRACT 1ID R -31066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
148 805-02328 SIGNAL CABLE, 1C 14GA. 440.000 LFT
149 805-02373 INTERCONNECT CABLE, FIBER OPTIC 1,838.000 LFT
150 805-02855 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2 FT. 6 IN. X 6 FT. 6.000 EACH
151 805-04133 SIGNAL PEDESTAL, 12 FT. 2.000 EACH
152 805-04808 PEDESTRIAN SIGNAL 1.000 EACH
153 805-05405 SIGNAL PEDESTAL, 4 FT. 1.000 EACH
154 805-05870 SIGNAL SUPPORT FOUNDATION 4.000 EACH
155 805-06101 FOUNDATION 57.000 EACH
156 805-06101 FOUNDATION 32.000 EACH
157 805-06101 FOUNDATION 4.000 EACH
158 805-06362 SIGNAL AND LIGHTING COMBINATION POLE 1.000 EACH
159 805-06362 SIGNAL AND LIGHTING COMBINATION POLE 1.000 EACH
160 805-06362 SIGNAL AND LIGHTING COMBINATION POLE 1.000 EACH
161 805-06483 CONTROLLER 1.000 EACH
162 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 5,071.000 LFT
163 805-08129 SIGNAL CABLE 196.000 LFT
164 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
165 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
166 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 6.000 EACH
167 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 29.000 EACH
168 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 2.000 EACH
169 805-78370 PEDESTRIAN PUSH BUTTON 16.000 EACH
170 805-78445 SIGNAL SERVICE 4.000 EACH
171 805-78465 SIGNAL CABLE, 2C 8GA. 545.000 LFT
172 805-78480 SIGNAL CABLE, 3C 14GA. 48.000 LFT
173 805-78485 SIGNAL CABLE, 5C 14GA. 10,629.000 LFT
174 805-78490 SIGNAL CABLE, 7C 14GA. 465.000 LFT
175 805-78495 SIGNAL CABLE, 9C 14GA. 1,505.000 LFT
176 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 208.000 LFT
177 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
178 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 180.000 LFT
179 805-78900 PEDESTAL FOUNDATION, A 5.000 EACH
180 805-78900 PEDESTAL FOUNDATION, A 15.000 EACH
181 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
182 805-90005 SIGNAL PEDESTAL, 10 FT. 2.000 EACH
183 805-90005 SIGNAL PEDESTAL, 10 FT. 15.000 EACH
184 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 1.000 EACH
185 805-95568 CONDUIT, PVC, 4 IN. 520.000 LFT
186 807-02191 HANDHOLE, LIGHTING 9.000 EACH
187 807-02191 HANDHOLE, LIGHTING 1.000 EACH
188 807-04651 WIRE 900.000 LFT
189 807-04651 WIRE 2,400.000 LFT
190 807-04651 WIRE 1,800.000 LFT
191 807-04651 WIRE 1,400.000 LFT
192 807-04652 SERVICE POINT 8.000 EACH
193 807-04866 LUMINAIRE 32.000 EACH
194 807-04866 LUMINAIRE 4.000 EACH
195 807-04866 LUMINAIRE 4.000 EACH
196 807-04866 LUMINAIRE 8.000 EACH
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CALL ORDER 345 CONTRACT 1ID R -31066-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY
197 807-04866 LUMINAIRE 4.000 EACH
198 807-04866 LUMINAIRE 57.000 EACH
199 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE 3.000 EACH
200 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 749.000 LET
201 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 13.000 SYS
202 808-06368 TRANSVERSE MARKING, REMOVE 50.000 LFT
203 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 86.000 LEFT
204 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 358.000 LET
205 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 70.000 LET
206 808-06716 LINE, REMOVE 5,699.000 LFT
207 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 610.000 LET
208 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 835.000 LET
209 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 280.000 LET
210 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,098.000 LFT
211 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 330.000 LFT
212 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 5.000 EACH
213 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
214 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH
215 808-97664 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL 2.000 EACH
216 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
217 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
218 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
219 109-08359 LIQUIDATED DAMAGES 1.000 DOL
220 109-08360 CONTRACT LIENS 1.000 DOL
221 805-04973 CONDUIT 30.000 LEFT
222 622-01937 PLANT 329.000 EACH
223 622-01937 PLANT 34.000 EACH
224 622-06573 IRRIGATION 10.000 EACH
225 601-04849 POST 395.000 LEFT
226 807-04999 POST 40.000 EACH
227 805-04952 CONTROLLER AND CABINET 1.000 EACH
228 622-01937 PLANT 12.000 EACH
229 628-09403 FIELD OFFICE, C 24.000 MOS
230 210-09519 CROSSWALK 3,153.490 SFT
231 808-08258 TRANSVERSE MARKINGS 68.000 LFT
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CALL ORDER 401 CONTRACT 1ID RS-28897-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02271 HEADWALL, REMOVE 5.000 EACH
12 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 500.000 LFT
13 202-02278 CURB, CONCRETE, REMOVE 10,040.000 LFT
14 202-90277 DETECTOR HOUSING, REMOVE 39.000 EACH
15 203-02000 EXCAVATION, COMMON 805.000 CYs
16 203-02070 BORROW 33.000 CYs
17 205-02237 TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET 19.000 EACH
18 303-01180 COMPACTED AGGREGATE, NO. 53 830.000 TON
19 304-07491 HMA PATCHING, TYPE C 160.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 39,300.000 SYS
21 306-08038 MILLING, ASPHALT, 4 IN. 4,630.000 SYS
22 306-08041 MILLING, PCCP 154,740.000 SYS
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 15,400.000 TON
25 401-07385 QC/QA-HMA, 3, 76, INTERMEDIATE, 12.5 mm 17,200.000 TON
26 402-07442 HMA BASE, TYPE C 770.000 TON
27 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
28 604-07900 CURB RAMP, CONCRETE, F 172.000 SYS
29 604-07902 CURB RAMP, CONCRETE, H 517.000 SYS
30 604-07903 CURB RAMP, CONCRETE, K 18.000 SYS
31 604-91531 SIDEWALK, CONCRETE, 4 IN. 5,470.000 SYS
32 605-06120 CURB, CONCRETE 10,840.000 LFT
33 621-06559 MULCHED SEEDING, R 1,100.000 SYS
34 628-09402 FIELD OFFICE, B 6.000 MOS
35 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
36 715-46000 PIPE END SECTION, 12 IN. 5.000 EACH
37 720-03390 MANHOLE CLEANING 2.000 EACH
38 720-44000 CASTING, ADJUST TO GRADE 23.000 EACH
39 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 19.000 EACH
40 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 19.000 EACH
41 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 3.000 EACH
42 720-45205 CATCH BASIN, A2 1.000 EACH
43 720-92493 MANHOLE, RECONSTRUCT 1.000 EACH
44  720-96995 CLEAN INLET 1.000 EACH
45 720-99315 CLEAN EXISTING CATCH BASINS 1.000 EACH
46 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 14.000 EACH
47 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
48 801-06640 CONSTRUCTION SIGN, A 64.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 401 CONTRACT ID : RS-28897-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
51 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 9,986.000 LFT
52 805-78785 SIGNAL DETECTOR HOUSING 39.000 EACH
53 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,610.000 LEFT
54 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 46,540.000 LET
55 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,210.000 LET
56 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 36,370.000 LET
57 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 45,500.000 LET
58 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 713.000 LET
59 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,854.000 LET
60 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 71.000 EACH
61 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 59.000 EACH

62 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH
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CALL ORDER : 411 CONTRACT ID : RS-29868-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REPAIR PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 30.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,589.000 CYs
13 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
14 207-08263 SUBGRADE TREATMENT, TYPE IA 1,975.000 SYS
15 211-02050 B BORROW 659.000 CYs
16 302-07455 DENSE GRADED SUBBASE 993.000 CYs
17 303-01180 COMPACTED AGGREGATE, NO. 53 27.000 TON
18 303-02051 STONE, NO 2 18.000 TON
19 304-07783 HMA PATCHING, TYPE D 256.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 13,620.000 SYS
21 306-08039 MILLING, ASPHALT REMOVAL 648.000 SYS
22 306-08043 MILLING, TRANSITION 160.000 SYS
23 306-08432 MILLING, APPROACH 530.000 SYS
24 401-05467 MILLED HMA CORRUGATIONS 380.000 LFT
25 401-06264 PROFILOGRAPH, HMA LUMP LUMP
26 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,126.000 TON
27 402-07787 HMA WEDGE AND LEVEL, TYPE D 55.000 TON
28 406-05520 ASPHALT FOR TACK COAT 4.000 TON
29 502-06327 PCCP, 10 IN. 1,571.000 SYS
30 503-03489 RETROFITTED TIE BARS 506.000 EACH
31 503-05240 D-1 CONTRACTION JOINT 796.000 LFT
32 506-06333 PCCP PATCHING, FULL DEPTH 5,578.000 SYS
33 506-06334 PCCP PATCHING, PARTIAL DEPTH 560.000 SYS
34 603-06060 FENCE, FARM FIELD, RESET 1,630.000 LFT
35 606-07485 MILLED PCCP SHOULDER CORRUGATIONS 563.000 LFT
36 610-07788 HMA FOR APPROACHES, TYPE D 45.000 TON
37 616-02320 GEOTEXTILES 188.000 SYS
38 616-05688 RIPRAP, CLASS 1 150.000 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
40 621-06559 MULCHED SEEDING, R 1,578.000 SYS
41 628-09402 FIELD OFFICE, B 15.000 MOS
42 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 15.000 MOS
43 720-03129 INLET AND CASTING, RESET 1.000 EACH
44 720-45615 STRUCTURE, INLET, RECONSTRUCT 1.000 LFT
45 725-06862 PIPE LINER, THERMOPLASTIC, AREA 8.9 SFT 436.000 LFT
46 725-06866 PIPE LINER, THERMOPLASTIC, 15 IN. 110.000 LFT
47 725-06875 PIPE LINER, THERMOPLASTIC, 66 IN. 207.000 LFT
48 725-08079 PIPE LINER, THERMOPLASTIC, AREA 14.7 SFT. 189.000 LFT
49 725-09301 PIPE LINER, THERMOPLASTIC, 284.000 LFT
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CALL ORDER : 411 CONTRACT ID : RS-29868-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REPAIR PAVEMENT
50 725-09303 PIPE LINER, THERMOPLASTIC, 199.000 LFT
51 725-09304 PIPE LINER, THERMOPLASTC, 210.000 LFT
52 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
53 801-06198 PATROLLER 282.000 DAY
54 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,199.000 LFT
55 801-06640 CONSTRUCTION SIGN, A 52.000 EACH
56 801-06710 FLASHING ARROW SIGN 60.000 DAY
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
59 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 12.000 LET
60 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 21.000 LET
61 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
62 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 488.000 LFT
63 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 20.000 LET
64 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
65 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 176.000 LEFT
66 805-96014 SAW CUT, FULL DEPTH 265.000 LEFT
67 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 7,756.000 LET
68 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 8,708.000 LFT
69 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 6,805.000 LEFT
70 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 16.000 LEFT
71 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 4.000 EACH
72 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 66.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 66.000 EACH
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CALL ORDER : 421 CONTRACT ID : RS-30336-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 571.000 LFT
13 202-02271 HEADWALL, REMOVE 2.000 EACH
14 202-93741 GUARD RAIL END TREATMENT, REMOVE 5.000 EACH
15 202-94749 CURB, ASPHALT, REMOVE 300.000 LFT
16 202-94810 CURB TURNOUT, REMOVE 1.000 EACH
17 203-02000 EXCAVATION, COMMON 400.000 CYs
18 203-08607 LINEAR GRADING 250.000 LFT
19 205-06937 TEMPORARY SILT FENCE 700.000 LFT
20 211-02050 B BORROW 75.000 CYs
21 211-09265 STRUCTURE BACKFILL, TYPE 2 25.000 CYs
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 125.000 TON
23 304-07489 HMA PATCHING, TYPE A 550.000 TON
24 304-07783 HMA PATCHING, TYPE D 200.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 278,148.000 SYS
26 401-06264 PROFILOGRAPH, HMA LUMP LUMP
27 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 22,947.000 TON
28 406-05520 ASPHALT FOR TACK COAT 72.000 TON
29 408-07504 CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL 32.500 TON
30 412-09355 FOG SEAL 163,000.000 SYS
31 506-06333 PCCP PATCHING, FULL DEPTH 384.000 SYS
32 601-06035 GUARDRAIL, RESET 405.000 LFT
33 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
34 605-05523 CURB, HMA 330.000 LET
35 605-09176 CURB TURNOUT, CONCRETE 28.000 LET
36 607-06175 GUTTER, CONCRETE 80.000 LFT
37 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 11.500 TON
38 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
39 612-60410 DRILLED HOLE FOR UNDERSEAL 288.000 EACH
40 616-06406 RIPRAP, REVETMENT 65.000 SYS
41 616-07266 COIR ROLL 1,500.000 LFT
42 621-06559 MULCHED SEEDING, R 3,500.000 SYS
43 624-92647 HERBICIDE TREATMENT 10.000 ACRE
44 624-92647 HERBICIDE TREATMENT 5.000 ACRE
45 628-09402 FIELD OFFICE, B 12.000 MOS
46  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 24.000 MOS
47 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 360.000 LFT
48 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 200.000 LFT
49  715-46000 PIPE END SECTION, 12 IN. 4.000 EACH
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CALL ORDER : 421 CONTRACT ID : RS-30336-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 720-45410 MANHOLE, C4 1.000 EACH
51 720-98174 INLET, B15 1.000 EACH
52 720-98555 INLET, C15 1.000 EACH
53 725-06865 PIPE LINER, THERMOPLASTIC, 12 IN. 150.000 LET
54 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 40.000 EACH
55 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
56 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 28,658.000 LET
57 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 28,658.000 LEFT
58 801-06640 CONSTRUCTION SIGN, A 96.000 EACH
59 801-06710 FLASHING ARROW SIGN 120.000 DAY
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
62 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 3,800.000 LFT
63 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 11,440.000 LET
64 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 11,440.000 LET
65 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 20,150.000 LEFT
66 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 37,048.000 LFT
67 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 6,428.000 LFT
68 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 37,048.000 LFT
69 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 548.000 LEFT
70 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,229.000 EACH

71 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,229.000 EACH
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CALL ORDER 471 CONTRACT ID : B -28450-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02260 TREE, 30 IN., REMOVE 1.000 EACH
12 202-02264 TREE, 42 IN., REMOVE 1.000 EACH
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-96035 CONCRETE WALL, REMOVE 18.000 LFT
15 203-02000 EXCAVATION, COMMON 50.000 CYs
16 203-02070 BORROW 100.000 CYs
17 203-51223 EXCAVATION, WATERWAY 750.000 CYs
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 100.000 LFT
19 205-06937 TEMPORARY SILT FENCE 200.000 LFT
20 207-08263 SUBGRADE TREATMENT, TYPE IA 600.000 SYS
21 211-09264 STRUCTURE BACKFILL, TYPE 1 175.000 CYs
22 303-01180 COMPACTED AGGREGATE, NO. 53 81.100 TON
23 304-07493 WIDENING WITH HMA, TYPE B 110.000 TON
24 306-08042 MILLING, SCARIFICATION/PROFILE 500.000 SYS
25 306-08043 MILLING, TRANSITION 450.000 SYS
26 402-07433 HMA SURFACE, TYPE B 110.000 TON
27 402-07438 HMA INTERMEDIATE, TYPE B 65.000 TON
28 402-07451 HMA WEDGE AND LEVEL, TYPE B 900.000 TON
29 406-05520 ASPHALT FOR TACK COAT 0.800 TON
30 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 75.000 LFT
33 602-06729 BARRIER DELINEATOR 4.000 EACH
34 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
35 615-06490 RIGHT OF WAY MARKER 14.000 EACH
36 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
37 616-02320 GEOTEXTILES 530.000 SYS
38 616-06405 RIPRAP, REVETMENT 510.000 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-06559 MULCHED SEEDING, R 1,400.000 SYS
41 621-06570 TOP SOIL 40.000 CYs
42 621-06574 SODDING 200.000 SYS
43 628-09402 FIELD OFFICE, B 12.000 MOS
44 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
45 702-90915 CONCRETE, A 2.820 CYs
46 703-90976 REINFORCING STEEL, GRADE 60 982.000 LBS
47 706-51025 CONCRETE, C, RAILING 62.000 LFT
48 714-08514 WINGWALL 704.300 SET
49 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 50.000 LEFT
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CALL ORDER 471 CONTRACT ID : B -28450-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
50 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 146.000 TON
51 721-43005 AUTOMATIC DRAINAGE GATE, 15 IN. 1.000 EACH
52 723-08473 STRUCTURE, PRECAST THREE-SIDED, 312 IN. X 108 IN. 40.000 LEFT
53 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
54 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 50.000 LET
56 801-06625 DETOUR ROUTE MARKER ASSEMBLY 50.000 EACH
57 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07118 BARRICADE, III-A 96.000 LFT
60 801-07119 BARRICADE, III-B 48.000 LEFT
61 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 8.000 EACH
62 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,312.000 LET

63 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,312.000 LET
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CALL ORDER : 481 CONTRACT ID : B -28789-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 28.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02236 SURFACE, REMOVE 266.000 SYS
12 202-02240 PAVEMENT REMOVAL 1,200.000 SYS
13 202-02241 GUARDRAIL, REMOVE 307.000 LFT
14 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
15 203-02000 EXCAVATION, COMMON 1,806.000 CYs
16 203-02070 BORROW 512.000 CYs
17 205-03371 SEDIMENT, REMOVE 100.000 CYs
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 48.000 TON
19 205-06936 TEMPORARY SEDIMENT TRAP 176.000 TON
20 206-51235 COFFERDAM LUMP LUMP
21 207-08263 SUBGRADE TREATMENT, TYPE IA 3,109.000 SYS
22 211-09268 STRUCTURE BACKFILL, TYPE 5 446.000 CYs
23 303-01180 COMPACTED AGGREGATE, NO. 53 841.000 TON
24 402-07433 HMA SURFACE, TYPE B 348.000 TON
25 402-07438 HMA INTERMEDIATE, TYPE B 697.000 TON
26 402-07441 HMA BASE, TYPE B 1,197.000 TON
27 402-07453 HMA FOR TEMPORARY PAVEMENT 442.000 TON
28 404-05511 SEAL COAT, 2 1,417.000 SYS
29 406-05520 ASPHALT FOR TACK COAT 2.710 TON
30 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 680.000 LFT
33 615-06490 RIGHT OF WAY MARKER 8.000 EACH
34 615-06505 MONUMENT, B 2.000 EACH
35 616-02320 GEOTEXTILES 1,160.000 SYS
36 616-05688 RIPRAP, CLASS 1 574.000 TON
37 616-06405 RIPRAP, REVETMENT 405.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-06545 FERTILIZER 0.490 TON
40 621-06553 SEED MIXTURE, R 208.000 LBS
41 621-06557 SEED MIXTURE, T 183.000 LBS
42  621-06565 MULCHING MATERIAL 2.440 TON
43 621-06567 WATER 3.700 kGAL
44 621-06574 SODDING 1,016.000 SYS
45 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
46  622-91786 SEEDLING 36.000 EACH
47 628-09402 FIELD OFFICE, B 14.000 MOS
48 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 14.000 MOS
49 715-04509 TEMPORARY PIPE 1.000 LFT
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CALL ORDER : 481 CONTRACT ID : B -28789-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 723-08608 WINGWALL 310.000 SFT
51 723-09413 STRUCTURE, PRECAST THREE-SIDED, 80.000 LFT
52 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
53 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
54 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,260.000 LFT
55 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 24.000 LET
56 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
57 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
58 801-06775 MAINTAINING TRAFFIC LUMP LUMP
59 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
60 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 950.000 LET
61 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,520.000 LEFT
62 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 315.000 LFT
63 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,260.000 LET

64 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 32.000 EACH
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CALL ORDER : 491 CONTRACT ID : B -29536-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SCOUR PROTECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-51223 EXCAVATION, WATERWAY 1,800.000 CYs
12 616-02320 GEOTEXTILES 2,000.000 SYS
13 616-05688 RIPRAP, CLASS 1 589.000 TON
14 616-05689 RIPRAP, CLASS 2 2,100.000 TON
15 628-09401 FIELD OFFICE, A 12.000 MOS
16 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
18 801-06710 FLASHING ARROW SIGN 70.000 DAY
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 501 CONTRACT ID : B -29642-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE AND PEDESTRIAN PATH, ENHANCEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 205-06937 TEMPORARY SILT FENCE 50.000 LFT
12 210-04181 BICYCLE RACK 6.000 EACH
13 210-08574 PANEL 4.000 EACH
14 303-07449 COMPACTED AGGREGATE, NO. 73 12.000 TON
15 306-08043 MILLING, TRANSITION 8.000 SYS
16 402-07432 HMA SURFACE, TYPE A 1.300 TON
17 601-05399 GUARDRAIL LUMP LUMP
18 601-92990 GUARDRAIL, RESET AND MODIFY 35.000 LFT
19 603-04847 FENCE GATE 2.000 EACH
20 603-06045 FENCE, CHAIN LINK, 48 IN. 145.000 LFT
21 604-91404 SIDEWALK, CONCRETE, 5 IN. 6.000 SYS
22 604-91404 SIDEWALK, CONCRETE, 5 IN. 6.000 SYS
23 610-08462 PCCP FOR APPROACHES, 8 IN. 38.500 SYS
24 616-06405 RIPRAP, REVETMENT 2.000 TON
25 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
26 619-51859 PAINT STEEL BRIDGE LUMP LUMP
27 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
28 621-06570 TOP SOIL 22.000 CYs
29 621-06575 SODDING, NURSERY 14.000 SYS
30 621-07642 SOIL PREPARATION 54.000 CYs
31 621-98038 MULCH, HARDWOOD SHREDDED BARK 10.000 CYs
32 622-01937 PLANT 65.000 EACH
33 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 38.000 EACH
34 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 3.000 EACH
35 622-05654 PLANT, PERENNIAL 159.000 EACH
36 628-09401 FIELD OFFICE, A 9.000 MOS
37 708-05394 REPAIR LUMP LUMP
38 711-03664 BENCH, METAL 4.000 EACH
39 711-03664 BENCH, METAL 2.000 EACH
40 711-05395 REPLACE 6.000 EACH
41 711-05396 REPLACE LUMP LUMP
42 712-04407 REPLACE DECK LUMP LUMP
43 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07119 BARRICADE, III-B 36.000 LFT
47 802-04314 SIGN 12.000 EACH
48 802-04314 SIGN 1.000 EACH
49 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 30.000 LFT
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CALL ORDER : 501 CONTRACT ID : B -29642-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE AND PEDESTRIAN PATH, ENHANCEMENT
50 802-06830 SIGN 8.000 SFT
51 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 1.300 SFT
52 805-01819 CONDUIT, STEEL, GALVANIZED, 2 IN., ABOVE GROUND 300.000 LFT
53 805-04443 CONDUIT 12.000 EACH
54 805-95888 WIRE, NO. 8 COPPER, 1C 1,800.000 LFT
55 805-95889 WIRE, NO. 10 COPPER, 1C 900.000 LFT
56 805-97827 TRENCH 600.000 LFT
57 807-03802 LIGHT STANDARDS 4.000 EACH
58 807-03802 LIGHT STANDARDS 6.000 EACH
59 807-04999 POST 2.000 EACH
60 807-06796 ELECTRIC 1.000 EACH
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CALL ORDER : 511 CONTRACT ID : B -30632-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE

1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 9.000 MOS
17 628-09409 MOBILE INTERNET SERVICE 9.000 MOS
18 711-51038 STRUCTURAL STEEL LUMP LUMP
19 711-51038 STRUCTURAL STEEL LUMP LUMP
20 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
21 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
22 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
23  711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
24 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
25 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
27 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
28 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
29 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
30 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
31 801-06710 FLASHING ARROW SIGN 42.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-07118 BARRICADE, III-A 24.000 LEFT
38 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 541 CONTRACT ID : T -25807-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 852.000 LFT
12 202-96133 PIPE, REMOVE 110.000 LFT
13 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 1.000 EACH
14 203-02000 EXCAVATION, COMMON 2,083.000 CYs
15 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 1.000 EACH
16 205-02237 TEMPORARY EROSION AND SEDIMENT CONTROL, CURB INLET 5.000 EACH
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 5.000 TON
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 75.000 LFT
19 205-06937 TEMPORARY SILT FENCE 3,378.000 LFT
20 207-08263 SUBGRADE TREATMENT, TYPE IA 4,176.000 SYS
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,008.000 SYS
22 211-09264 STRUCTURE BACKFILL, TYPE 1 232.000 CYs
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 845.000 TON
24 304-07491 HMA PATCHING, TYPE C 19.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 7,015.000 SYS
26 402-07434 HMA SURFACE, TYPE C 870.000 TON
27 402-07439 HMA INTERMEDIATE, TYPE C 1,196.000 TON
28 402-07442 HMA BASE, TYPE C 1,505.000 TON
29 405-05517 ASPHALT FOR PRIME COAT 5.340 TON
30 406-05520 ASPHALT FOR TACK COAT 6.810 TON
31 605-06120 CURB, CONCRETE 949.000 LFT
32 605-94811 CURB TURNOUT 1.000 EACH
33 610-07487 HMA FOR APPROACHES, TYPE B 666.000 TON
34 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 3.000 EACH
35 615-06500 MONUMENT, A 5.000 EACH
36 616-02320 GEOTEXTILES 20.000 SYS
37 616-06405 RIPRAP, REVETMENT 10.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-06559 MULCHED SEEDING, R 2,106.000 SYS
40 621-06574 SODDING 409.000 SYS
41 621-06575 SODDING, NURSERY 631.000 SYS
42 628-09402 FIELD OFFICE, B 6.000 MOS
43 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 562.000 LFT
44 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
45 720-45010 INLET, A3 2.000 EACH
46 720-45035 INLET, F7 1.000 EACH
47 720-45045 INLET, J10 1.000 EACH
48 720-45055 INLET, M10 2.000 EACH
49 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 541 CONTRACT ID : T -25807-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION
50 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 16,011.000 LET
51 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 124.000 LET
52 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 50.000 LFT
55 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 50.000 LET
56 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 5.000 EACH
57 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 30.000 SET
58 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
59 805-01842 HANDHOLE, SIGNAL 14.000 EACH
60 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 2,060.000 LET
61 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
62 805-08487 TRAFFIC SIGNAL BACKPLATE 4.000 EACH
63 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
64 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
65 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN. 2.000 EACH
66 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
67 805-78420 DISCONNECT HANGER 5.000 EACH
68 805-78445 SIGNAL SERVICE 1.000 EACH
69 805-78467 SIGNAL CABLE, 3C 8GA. 100.000 LEFT
70 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,480.000 LEFT
71 805-78480 SIGNAL CABLE, 3C 14GA. 100.000 LFT
72 805-78485 SIGNAL CABLE, 5C 14GA. 375.000 LFT
73 805-78490 SIGNAL CABLE, 7C 14GA. 894.000 LEFT
74 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,937.000 LEFT
75 805-78785 SIGNAL DETECTOR HOUSING 13.000 EACH
76 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,420.000 LET
77 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
78 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 4.000 EACH
79 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 6.000 EACH
80 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 7.000 EACH
81 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 481.000 LEFT
82 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 4,066.000 LEFT
83 808-06716 LINE, REMOVE 2,500.000 LFT
84 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,140.000 LET
85 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 308.000 LEFT
86 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 96.000 LEFT
87 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 5.000 EACH
88 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 5.000 EACH
89 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
90 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 60.000 EACH
91 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 96.000 EACH

92 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,640.000 LFT
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CALL ORDER : 551 CONTRACT ID : T -29201-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 16.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
11 202-04089 SIGN, SHEET, REMOVE 4.000 EACH
12 202-85996 LIGHT STANDARD AND MAST ARM, REMOVE 3.000 EACH
13 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 1.000 EACH
14 202-96022 CONCRETE FOUNDATION, REMOVE 1.000 EACH
15 628-09402 FIELD OFFICE, B 8.000 MOS
16 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 93.400 SET
20 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 135.000 SET
21 802-99058 SHEET SIGN, INSTALL 4.000 EACH
22 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
23 805-01842 HANDHOLE, SIGNAL 16.000 EACH
24 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 2,460.000 LEFT
25 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 16.000 EACH
26 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
27 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 25.000 EACH
28 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4.000 EACH
29 805-78370 PEDESTRIAN PUSH BUTTON 16.000 EACH
30 805-78415 SPAN, CATENARY, AND TETHER 16.000 EACH
31 805-78420 DISCONNECT HANGER 14.000 EACH
32 805-78445 SIGNAL SERVICE 5.000 EACH
33 805-78467 SIGNAL CABLE, 3C 8GA. 890.000 LEFT
34 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 13,140.000 LFT
35 805-78480 SIGNAL CABLE, 3C 14GA. 1,115.000 LET
36 805-78485 SIGNAL CABLE, 5C 14GA. 1,625.000 LEFT
37 805-78490 SIGNAL CABLE, 7C 14GA. 2,250.000 LEFT
38 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 5,895.000 LFT
39 805-78785 SIGNAL DETECTOR HOUSING 31.000 EACH
40 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 4,090.000 LFT
41 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
42 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
43 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 4.000 EACH
44 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 16.000 EACH
45 807-02781 LUMINAIRE MAST ARM, 10 FT. 4.000 EACH
46 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 35.400 SYS
47 808-06368 TRANSVERSE MARKING, REMOVE 435.000 LFT
48 808-06716 LINE, REMOVE 664.000 LFT
49 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 435.000 LEFT
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CALL ORDER : 551 CONTRACT ID : T -29201-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION
50 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,344.000 LET
51 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 12.000 EACH

52 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
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CALL ORDER : 561 CONTRACT ID : T -29446-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
10 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 4.000 EACH
11 628-09402 FIELD OFFICE, B 10.000 MOS
12 801-03290 CONSTRUCTION SIGN, C 11.000 EACH
13 801-06640 CONSTRUCTION SIGN, A 109.000 EACH
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 44.000 LET
16 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 500.980 SET
17 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 129.820 SET
18 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 5.000 EACH
19 805-01842 HANDHOLE, SIGNAL 56.000 EACH
20 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 12,705.000 LFT
21 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 22.000 EACH
22 805-02437 CONTROLLER, RELOCATE AND REWIRE 1.000 EACH
23 805-04736 SIGNAL CABLE, 4C 18GA. 760.000 LFT
24 805-09089 RADIO, YAGI ANTENNA 2.000 EACH
25 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
26 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 63.000 EACH
27 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 9.000 EACH
28 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 16.000 EACH
29 805-78370 PEDESTRIAN PUSH BUTTON 22.000 EACH
30 805-78415 SPAN, CATENARY, AND TETHER 44.000 EACH
31 805-78420 DISCONNECT HANGER 38.000 EACH
32 805-78445 SIGNAL SERVICE 10.000 EACH
33 805-78467 SIGNAL CABLE, 3C 8GA. 1,000.000 LEFT
34 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 45,160.000 LFT
35 805-78480 SIGNAL CABLE, 3C 14GA. 2,280.000 LFT
36 805-78485 SIGNAL CABLE, 5C 14GA. 3,800.000 LEFT
37 805-78490 SIGNAL CABLE, 7C 14GA. 7,605.000 LFT
38 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 38,300.000 LFT
39 805-78785 SIGNAL DETECTOR HOUSING 117.000 EACH
40 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 13,980.000 LFT
41 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
42 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 1.000 EACH
43 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 4.000 EACH
44 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 71.000 EACH
45 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 1.000 EACH
46 805-92512 MICROLOOP DETECTOR 4.000 EACH
47 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 260.400 SYS
48 808-06368 TRANSVERSE MARKING, REMOVE 2,025.000 LFT
49 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 221.000 LEFT
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50 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 251.000 LET
51 808-06716 LINE, REMOVE 775.000 LET
52 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 46.000 LEFT
53 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 286.000 LET
54 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 1,425.000 LET
55 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,680.000 LET
56 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 80.000 EACH

57 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 49.000 EACH






